



WORK ORDER
DEPARTMENT OF AGRICULTURE
BUREAU OF AGRICULTURAL RESEARCH (DA-BAR)

RECEIVED

Appendix 61

BY Emie W

DATE/TIME JUL 13 2023

Supplier:	VISTAIRE BUILDERS AND AIRCONDITION SALES AND SERVICES INC.		W.O. No.:	2023 - 06-0040	
Address:	20-21 Magnolia St, Pingkian Village Pasong Tamo, Quezon City		Date prepared:	June 29, 2023	
Email Add.:	vt.aair@yahoo.com	Contact No.:	7745-6169	Mode of Proc:	Small Value
TIN No.:	010-102-916-000	PR No.:	2023-06-186	End-User:	DA-BPO
Gentlemen:					
Please furnish this Office the following articles subject to the terms and conditions contained herein:					
Place of Delivery:	Supply and Property Office, DA-BAR, RDMIC Bldg., Elliptical Rd. cor. Visayas Ave., Diliman, Quezon City		Delivery Term:	15days	
Date of Delivery:	<u>July 25, 2023</u>		Payment Term:	30 Calendar Days	
Item No.	Unit	Description	Quantity	Unit Cost	Amount
		PURCHASE/DELIVERY AND INSTALLATION OF MATERIALS FOR ONE(1) AIRCONDITION AT DA BIOTECH PROGRAM			
1	lot	50-55ft. Pipe and wire for one(1) unit 2HP inverter split type(wall mount) aircondition.	1	24,900.00	24,900.00
2	piece	Drain pump for one (1) 2HP inverter split type (wall mount) aircondition	1	2,900.00	2,900.00
		*****nothing follows*****			
(Amount in words) TWENTY SEVEN THOUSAND EIGHT HUNDRED PESOS.			Grand Total	P	27,800.00
<p>In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed on the undelivered item/s.</p>					
<p>Conforme:</p> <p align="center"><u>JOSEPH M. REYES</u> Signature over Printed Name of Supplier</p> <p align="center"><u>July 10, 2023</u> Date</p>			<p>Very truly yours,</p> <p align="center"><u>JUNEL B. SORIANO</u> Director Head of the Procuring Entity (HoPE)</p>		
<p>Fund Cluster: <u>01</u></p> <p>Funds Available: <u>30,000.00</u> (ABC)</p> <p align="center"><u>ROBERTO S. QUING, JR.</u> Accountant III</p>			<p>ORS No.: <u>02-0000000000-0937</u></p> <p>ORS Date: <u>7/10/23</u></p> <p>Amount: <u>27,800.00</u></p>		