



WORK ORDER

Bureau of Agricultural Research

RDMIC Bldg. Elliptical Rd. Corner Visays Ave. Diliman Q.C.

COMMISSION ON AGRICULTURE

RECEIVED

DATE: 9/10/12 2:10

INTECO

1669 Sgt. Esguerra Quezon Avenue, Quezon City

CGC - 201-284-003

WO No:

2012-01-046

Date:

7/30/2012

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein.

Place of Delivery Bureau of Agricultural Research RDMIC Bldg. Elliptical Rd.,

DeliveryTerm: 7 Working Days

Date of Delivery:

PaymentTerm Check Payment

Item No.	Unit	Quantity	Description	Unit Cost	Amount
1			Performs 325,000 kms check-up	1,935.45	1,935.45
			Front Suspension / Complete Wheel Alignment	1,355.85	1,355.85
		2	Tie Rod Outer both Replace	336.37	672.75
		1	Seal Rear Differential , Pinion Shaft Oil	445.05	445.05
		1	Spring Cap and Seal Valve one Cylinder- Replace	843.52	843.52
			Oil Cooler Hoses, Transmission , Radiator side both	274.28	274.28
			Muffler R& R or Replace	274.28	274.28
			Switch R&R Replace	274.28	274.28
			Shackle and Bushing Rear Leaf both Replace	388.12	388.12
			Arm Steering Idler Replace	331.20	331.20
			ROD Steering Intermediate Replace	501.98	501.98
		2	Ball joint , Control Arm Upper both R&R Replace	250.99	501.98
		2	Ball joint Control Arm Lower Both Replace	250.99	501.98
		2	Bushings & Shaft , Front Control Arm Upper Both Replace	564.07	1,128.15
2			parts		
		2	Ball joint Upper Control Arm	3,807.60	7,615.20
		2	Ball joint Lower control Arm	3,175.06	6,350.12
		4	Bushing Upper Link Front	587.47	2,349.88
		2	Rod end Track Rod	1,900.37	3,800.74
		2	Rod End Track Rod	1,900.37	3,800.74
		8	Bushing Shackle RR	200.83	1,606.64
		1	Rod Track	6,673.89	6,673.89
		1	Lower Arm	6,218.94	6,218.94
		1	Cap Radiator	263.69	263.69
		1	Hose Water Pipe	262.31	262.31
		1	Exhaust Pipe Arm	2,534.70	2,534.70
		1	Oil Pressure	791.76	791.76
		2	Spring Select	604.69	1,209.38
		2	Cap Return SPR	133.20	266.40
		1	Gasket Silence	328.24	328.24
		1	Seal Oil Final Pinion	275.42	275.42
3			others / Lubs.		
		1	Rapid Cleaner spray	184.83	184.83
		1	Sand Paper #20	15.53	15.53

